Application Document for Pre-qualification of Engineering, Procurement and Construction (EPC)/Turnkey Contractor for Stung Tasal Water Resources Development Project, Phase-II in Aoral District, Kampong Speu Province, Cambodia

Addendum No.1 (Date 26/12/2016) Ref No: GOILOC – 139/Cambodia/EPC – 09

Reference:

Part I [Scope of EPC]

[i] Page 8 [Hydro – Mechanical Works point V (ii)],
[ii] Page 8 Para B [Contract Period]
[iii] Page 9 Para C (iii) Geology – Location 1 & 2

<u>Part V – [Forms]</u>

[i] Page 35 Form B.1.1

Part VI [Questionnaire for Applicants]

[i] Page 48 Point no 6

Amendment: Replacement of the above mentioned references with the following:

[A] Part I [Scope of EPC]

[i] Page 8 [(V) Hydro – Mechanical Works - point (ii)],

V) <u>Hydro-Mechanical Works</u>

| i) | Diversion Weir Gates | Particulars | |
|------|--|-----------------------------|--|
| | Type of Gate | Vertical Lift Wheel Gate | |
| | Nos. and Size of Gate | 3 Nos. (7.5 m x 3.5 m) | |
| | Operated by | Electrically operated Rope | |
| | | drum Hoist | |
| ii) | Head Regulator Gate for feeder Canal | anal <u>Particulars</u> | |
| | Type of Gate | Vertical Lift Slide Gate | |
| | Nos and Size of Gate | 1 Nos (2.87 m x 1.1 m) | |
| | Operated by | Manually – Double Acting | |
| | | Screw Hoist) | |
| iii) | Cross regulator gate (1 No.) and head | 5 nos. (Vertical Lift Slide | |
| | regulator gates for Minors (4 Nos.) | Gates, Manually – Double | |
| | | Acting Screw Hoist) | |
| iv) | Supply, installation and Testing of 50 KVA | 1 no. | |
| | DG Set at Diversion Weir for Operation of | | |
| | Gates | | |

[ii] Page 8 Para B [Contract Period]

B] Contract Period

The duration of the Contract is a maximum period of Eighteen (18) months.

[iii] Page 9 Para C [iii] Geology – Location 1 & 2

iii) <u>Geology</u>

(A) LOCATION 1:

The proposed location no. 1 is situated at about 8.5 km downstream of Stung Tasal Dam site having Latitude 11°41′9″ N and Longitude 104°3′7″ E. At this area, Hard and Jointed Quartzite rock is exposed on both the banks and river bed level all along the river.

The rock mass has three sets of joints. Joints are tightly healed, no opening was observed in joints. The rock exposures on both banks are covered by 1 to 1.5m thick loose overburden.

(B) LOCATION 2:

The proposed location no.2 is situated at about 1.3 km downstream of the location no 1 on Tasal river having Latitude 11°41′56″ N and Longitude 104°3′9″ E. At this site no rock outcrops are exposed.

However, at 20-30m downstream of the present axis some rock outcrops were exposed at right bank, no rock outcrop was seen on left bank and on river bed. At present Axis, both the banks are covered with thick overburden material. From site setting it is believed that the rock at river bed will be encountered at 5-6m below the present river bed.

[B] Part V – [Forms]

[i] Page 35 Form B.1.1

Form B.1.1/ B.2.1/ B.3.1

Past Contract Non-Performance, Pending Litigation and Litigation History

[Each of the following tables shall be filled in for the Applicant and for each member of a Joint Venture]

Applicant's Name: [insert full name] Date: [insert day, month, year] Joint Venture Member Name:[insert full name] IFP No. and title: [insert IFP number and title] Page [insert page number] of [insert total number] pages

| Form B.1.1 | | | | | | |
|---|---|---|--|--|--|--|
| Non-Performed Contracts in accordance with Part IV, Pre-qualification Criteria and | | | | | | |
| Requirements | | | | | | |
| | Contract non-performance did not occur since 1 st April 2011specified in Part IV, Pre-qualification Criteria and Requirements, Sub-Factor B.1. | | | | | |
| Contract(s) not performed since 1 st April 2011 specified in Part IV, Pre-qualification Criteria and Requirements, requirement B.1 | | | | | | |
| Year | Non- performed portion of contract | Contract Identification | Total Contract Amount (current value, currency, exchange rate and US\$ equivalent) | | | |
| financial | [insert amount and percentage] | Contract Identification: [indicate complete contract name/ number, and any other identification] | [insert amount] | | | |
| year] | | Name of Employer: [insert full name] | | | | |
| | | Address of Employer: [insert street/city/country] Reason(s) for non-performance: [indicate main reason(s)] | | | | |

[C] Part VI [Questionnaire for Applicants]

[i] Page 48 Point no 6

Part VI. Questionnaire for Applicants

Name of Applicant: [In case of JV, to be filled in each partner separately]

IFP No.: [insert IFP No.]

| | Eligibility, Confirmation and Other Important Information | <u>Response</u> |
|----|--|-----------------|
| 6. | Has your firm/ any JV partner been penalized for delay in contractual performance since 1 st April 2011 to Application submission deadline. If yes, please provide details in a separate sheet, as necessary. | Yes/No |