GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH OFFICE OF THE EXECUTIVE ENGINEER, JAMALPUR PWD DIVISION, JAMALPUR.

Phone/Fax-+880981-63666. www.pwd.gov.bd

4th CORRIGENDUM

Memo No: 25.36.3900.164.07.001.20/1036

Date: 31-12-2020

It is hereby notified to all concern that the Tender Package Name: Establishment of Sheikh Hasina Medical College and Hospital & Nursing College, Jamalpur. Sub-Head: Construction of hospital building (6 storied building with 10 storied foundation) including internal sanitary and external water supply, internal electrification, compound drain, gas connection etc. FY: 2020-21 IFIT No. 1/2020-2021. Invited Vide this office memo no. 25.36.3900.164.07.001.20/794 Dated 19-11-2020 the following Corrigendum has been made:

Tender Notice/ Documnet S.L No	Description	As published in 2 nd /3 rd corrigendum	As per Ammendend
. 11	Tender Last Selling Date	04-01-2021 at 05:00 PM (BST)	17-01-2021 at 05:00 PM (BST)
12	Tender Closing Date & Time	05-01-2021 at 12:00 PM (BST)	18-01-2021 at 12:00 PM (BST)
13	Tender Opening Date & Time	05-01-2021 at 03:00 PM (BST)	18-01-2021 at 03:00 PM (BST)
GCC 78.4	Repayment of Advance payment	Repayment of advance payment will be as follows:	Repayment of advance payment will be as follows:
		50% of the advance payment will be repaid from the 1st interim payment and remaining 50% of the advance payment will be repaid from the 2nd	Repayment of the advance payment shall be at the rate of 20 (twenty) percent from the progressive payments of invoices.
		interim payment	Advance Payment is to be repaid in pro rata instalments starting with the month when twenty (20) percent of the value of the Contract has been certified and shall be completely reimbursed to the Employer by the time the certified completion is eighty (80) percent of the Contract price

All other terms and conditions will remain unchanged. This corrigendum is a part and parcel of the tender.

(Md. Mubarak Hossain)
Executive Engineer.
Jamalpur PWD Division,
Jamalpur.