

July 15, 2019

Corrigendum – 02

Sub: Clarifications as per pre-bid meeting dated July 04, 2019.

E-Tender Reference No.	EXIM/RFP/2019-20/021
E-Tender For:	E-Tender for Supply, Installation, Testing and Commissioning of 1 No. of 200 kVA DG set at EXIM Bank Data Centre, Mumbai.

With reference to the Tender EXIM/RFP/2019-20/021, following are the clarifications:

Query 01: Integrity Pact Agreement(IPA) to be executed.

Exim Bank Reply: Download the IPA (attached as Annexure in the RFP) and to be executed on Rs.500 stamp paper and to be signed. Scanned copy to be uploaded on the E-tender portal. Original document to be sent to Exim Bank, Head Office, Mumbai as per the date and time mentioned in this corrigendum.

Query 02: Request for Extension of date in participating in E-Tender.

Exim Bank Reply:

The revised schedule is as follows:

Last date for acceptance of E-Tender Document Cost, IP Agreement (in Original).	22 nd July 2019, 11.00 Hrs.
Document Downloading End Date	19 th July 2019, 18.00 Hrs.
Last Date and Time For E-Tender Submission	22 nd July 2019, 13.00 Hrs.
Opening Of Tender	22 nd July 2019, 14.00 Hrs.

DGM(Dayanand)

For Approval Pls.

GM(Uday)