

February 17, 2020

### Corrigendum – 01

Sub: Correction in Scope of Work – AMC Renewal Date (AMC Start and End Date)

<b>E-Tender Reference No.</b>	EXIM/RFP/2019-20/076
<b>E-Tender For:</b>	Audio Video Conference System Maintenance Contract for Regional offices, Nariman Point Office and Alpha Room at Head Office of Export-Import Bank of India

With reference to query received by bidder regarding change in AMC End Date, the revised Scope of Work (AMC Renewal Date) is as follows:

Location	Exp. Date	AMC Start Date	AMC End date
HO (Alpha Room)- Mumbai	14-Apr-20	15-Apr-20	14-Apr-21
Kolkata	14-Apr-20	15-Apr-20	14-Apr-21
Pune	14-Apr-20	15-Apr-20	14-Apr-21
Nariman Point, Mumbai	22-Sep-20 (Polycom), for LED and other devices 14-Apr-20	23-Sep-20 (Polycom)Polycom 15-Apr-20 (For LED and other components)	22 Sep-21 for Polycom & 14-Apr-21 (For other components)
Chandigarh	14-Apr-20	15-Apr-20	14-Apr-21
Chennai	14-Apr-20	15-Apr-20	14-Apr-21
Ahmedabad	14-Apr-20	15-Apr-20	14-Apr-21
Guwahati	14-Apr-20	15-Apr-20	14-Apr-21
Hyderabad	14-Apr-20	15-Apr-20	14-Apr-21
Bangalore	14-Apr-20	15-Apr-20	14-Apr-21