

August 18, 2020

Corrigendum – 03**SUB: Extension of Date and Clarifications on Pre-Bid Queries**

E-Tender Reference No.	EXIM/RFP/2020-21/06
E-Tender For:	E-Tender for Implementation and Maintenance of Audit Management Software Solution

The revised schedule is as follows:

Last date for acceptance of E-Tender Document Cost, IP Agreement	28-Aug-2020 04:00 PM
Document Downloading End Date	28-Aug-2020 04:00 PM
Last Date and Time For E-Tender Submission	28-Aug-2020 04:00 PM
Opening of Tender	28-Aug-2020 05:00 PM

1. Tender Queries and Bank response:

Sr. No	Sec. No	Page No	Corrigendum description	Bidder Queries description	Bank's Response
1	15	14	The AMC Cost after 1 year of Implementation	<ol style="list-style-type: none"> 1. In commercial, for at Serial No. 4 "AMC Cost after 1 year of implementation", Please clarify expected price is for one module or three module or fifteen modules. 2. As first three modules will be implemented during the first phase. Their AMC will be started from production sign off date. Whereas for the modules which will be implemented as later stage; what will be the AMC start date (from the first three module AMC date or respective module sign off date) 	AMC will be charged on software cost.